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ESTIMATE OF QUANTITIES 

BID ITEM 
NUMBER ITEM 

029 N-171 
PCN i1TK 

029 S-171 
PCN i1TL 

029 N-172 
PCN i1TM 

029 S-172 
PCN i1TN 

014 W-171 
PCN i1TP 

014 E-171 
PCN i1TQ 

014 E-171 
PCN i1TR 

014-171 
PCN i1TS 

014-171 
PCN i1TT 

081-171 
PCN i1TU 

212-171 
PCN i1TV 

TOTAL 
QUANTITY UNIT 

009E0010 Mobilization Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum LS 

110E1100
Remove 
Concrete 
Pavement 

220.0 150.1 14.0 10.1 50.5 7.2 17.3 266.2 153.1 206.2 54.8 1149.5 SqYd 

380E5020

Fast Track 
Concrete For 
PCC Pavement 
Repair 

43.4 0 14.0 10.1 50.5 7.2 17.3 266.2 153.1 206.2 54.8 822.8 SqYd 

380E5100

Continuously 
Reinforced 
PCC Pavement 
Repair 

176.6 150.1 0 0 0 0 0 0 0 0 0 326.7 SqYd 

380E6000 Dowel Bar 72 0 0 7 71 11 29 98 32 91 15 426 Each 

380E6110
Insert Steel Bar 
In PCC 
Pavement 

146 0 32 37 109 22 62 567 114 442 175 1706 Each 

634E0010 Flagging 30 20 5 5 10 5 10 30 60 60 60 475 Hour 

634E0100 Traffic Control 239 239 239 239 112 112 112 113 113 113 113 1744 Unit 

634E0120 Traffic Control, 
Miscellaneous Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum LS 

634E0420

Type C 
Advanced 
Warning Arrow 
Panel

1 1 0 0 0 0 0 0 0 0 0 2 Each 

651E0040 4” Concrete 
Sidewalk 0 0 0 0 0 0 0 0 0 37.5 0 37.5 SqFt 
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SPECIFICATIONS

Standard Specifications for Roads and Bridges, 2004 Edition, and 
Required Provisions, Supplemental Specifications and/or Special 
Provisions as included in the Proposal. 

SCOPE OF WORK

Work on this project includes, but is not limited to, removal and 
replacement of continuously reinforced concrete pavement and non-
reinforced concrete pavement. 

MAINTENANCE OF TRAFFIC

One lane of traffic shall be maintained in each direction on four-lane 
construction.  Flagger stations shall be used in two-lane construction 
areas on US 14, US 81 and US 212.  The Contractor shall 
accommodate over-width vehicles through the work areas. 

Locations of signs on traffic control layouts are diagrammatic.  Portable 
stands may be used on the shoulders or on driving lanes closed to 
traffic.  The bottom of signs on portable or temporary supports shall not 
be less than seven feet above the pavement in urban areas and one 
foot above the pavement in rural areas. 

A maximum of two closures for four lane highway and two closures for 
two lane highway shall be paid for.  If more closures are utilized, 
additional cost of signing shall be at the Contractor’s expense.   No 
payment will be made for signs being reused at different repair areas. 

All operations shall be confined to a 12 ft lane plus the shoulder, 
leaving the adjoining 12 ft lane open for thru traffic. 

The Contractor will be allowed to encroach on the traffic lane 
approximately 3 feet if FLAGGER signs and a flagger are used.  The 
FLAGGER signs and flagging are included in the Estimate of 
Quantities. 

Damage to the shoulders, median or ditch due to the Contractor’s 
operations shall be repaired by the Contractor, to the satisfaction of the 
Engineer, at no expense to the State.   This includes the routing of 
traffic onto these shoulders around the work zones. 

Type III Barricades 8’ wide shall protect PCC Pavement replacement 
during open excavation and concrete cure periods. 

Open excavations at repair area locations shall not be allowed to be left 
open overnight.  The Contractor shall complete the placement of PCCP 
on the same day as the existing PCCP is removed. 

MAINTENANCE OF TRAFFIC (CONTINUED)

Not more than two Type C Advanced Warning Arrow Panels will be 
measured and paid for. 

Maintenance of existing delineators shall be the Contractor’s 
responsibility. 

Work activities, other than traffic control flagging, during non-daylight 
hours are subject to prior approval. 

All costs associated with furnishing and installing interim white and/or 
yellow edge line for a lane closure and/or for tapers shall be incidental 
to the contract lump sum price for TRAFFIC CONTROL, 
MISCELLANEOUS.  Removal of interim white and/or yellow edge line 
for a lane closure shall also be incidental to the contract lump sum price 
for TRAFFIC CONTROL, MISCELLANEOUS. 

Flagging stations shall be lighted during nighttime operations.  Lights 
for this purpose shall be a flood type, shielded to prevent glare and 
provide a minimum of 5000 lumens (250 watt incandescent lamp).  The 
flood lights shall be installed at a minimum height of eight feet.  Cost of 
the flagging station flood lights shall be incidental to the contract lump 
sum price for TRAFFIC CONTROL, MISCELLANEOUS.  

On I-29, the Contractor’s equipment will be required to enter and leave 
the project only at interchanges.  Crossing of the median will not be 
allowed. 

The Contractor shall not park equipment on or along side of the 
roadway within a 30 foot clear distance from the edge of the driving 
lane.  The Contractor shall remove all equipment from the roadway 
during non-working hours.  

If interchange on-ramp traffic will encounter construction activity before 
reaching the “ROAD WORK AHEAD” and “RT or LT LANE CLOSED 
AHEAD” mainline signs, a “ROAD WORK AHEAD” sign and a “RT or 
LT LANE CLOSED AHEAD” sign shall be placed along the on-ramp 
before reaching mainline. 

If interchange on-ramp traffic must enter an area with the driving lane 
(right hand 12’) closed, the Contractor shall outline the last 100’ of the 
on-ramp vehicle’s path with channelizing devices, at 25’ spacing on 
both sides.  The Contractor shall cover any existing yield sign while the 
portable Yield sign is in place. 

If the driving lane (right hand 12’) is closed through an interchange off-
ramp, the Contractor shall outline the existing vehicle’s path with 
channelizing devices at 25’ spacing on both sides and erect an “Exit” 
sign on a portable stand at the “gore-point”, to direct traffic up the off-
ramp as shown on the special traffic control detail on sheet 18.  In 
addition, the spacing of the mainline centerline channelizing devices 
450’ in advance of the off-ramp shall be 25’. 

MAINTENANCE OF TRAFFIC (CONTINUED)

All breakaway sign supports shall comply with FHWA NCHRP 350 
crashworthy requirements.  The Contractor shall provide post 
installation details at the preconstruction meeting for all steel post 
breakaway sign support assemblies. 

REMOVE CONCRETE PAVEMENT

Approximate locations of existing continuously reinforced concrete 
pavement to be removed are provided in the Table of PCCP Repair 
Areas.  Prior to removal of continuously reinforced concrete pavement, 
the Contractor shall saw cut full depth at a distance of 22 inches inside 
the ends of the removal areas as directed by the Engineer.  At the ends 
of the removal areas a partial depth saw cut (2 inch) shall be made in 
order to preserve a minimum of 22 inches of the longitudinal reinforcing 
steel for lap splices.  During concrete breakout, care shall be taken not 
to damage the reinforcing steel to be reused.  Concrete shall be 
chipped out to expose existing reinforcing steel. 

Approximate locations of existing non-reinforced concrete pavement to 
be removed are provided in the Table of PCCP Repair Areas.  Prior to 
removal the Contractor shall saw cut full depth at the limits of the 
removal area as directed by the Engineer. 

The Contractor shall notify the Engineer two working days prior to 
beginning work at each location so the Engineer may mark out removal 
limits.  The Engineer shall mark exact dimensions prior to removal of 
concrete pavement.  Payment will be made for quantity marked out and 
measured in the field.  Variations from plans estimated quantities 
and/or locations will not be considered cause for re-negotiation of the 
contract unit prices. 

Care shall be exercised in the removal of concrete slab panels to avoid 
damage to adjacent pavement, manholes and growth joints.  Damage 
to adjacent pavement, manholes and/or growth joints shall be repaired 
to the satisfaction of the Engineer at the Contractor’s expense. 

After concrete removal has been accomplished, the Contractor shall 
shape, water and recompact the remaining granular material prior to 
placement of concrete.  Payment for this work shall be incidental to the 
contract unit price per square yard for REMOVE CONCRETE 
PAVEMENT.  Any additional gravel cushion required to prepare the 
area shall be furnished and placed by the Contractor and shall be 
incidental to the contract unit price per square yard for REMOVE 
CONCRETE PAVEMENT.   
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REMOVE CONCRETE PAVEMENT (CONTINUED)

Removal of Concrete Pavement will be paid for at the contract unit 
price per square yard.  This payment will be full compensation for full 
and partial depth sawing, removal of all PCC Pavement, removal of 
existing asphalt overlay (if applicable), disposal of all removed material,  
and all equipment, labor, and incidentals necessary to satisfactorily 
complete work. 

All removed concrete shall be removed from the right of way by the end 
of the workday and disposed of at the Contractor’s waste disposal site. 

ASPHALT CONCRETE SHOULDERS

To allow for form placement at locations where full depth repairs are 
adjacent to asphalt concrete shoulders, the Contractor shall saw cut full 
depth existing asphalt concrete shoulder. The saw cut shall be parallel 
to and no more than one foot from existing pavement edge.  All costs 
incurred in performing the above-mentioned work, and for equipment, 
labor, and incidentals necessary to complete work shall be incidental to 
the contract unit price per square yard for REMOVE CONCRETE 
PAVEMENT, no separate measurement shall be taken. 

Upon completion of pavement repair, the Contractor shall re-establish 
the asphalt concrete shoulder.  Asphalt Concrete Composite shall be 
placed at a depth that matches that of the existing asphalt concrete 
shoulder.  All costs for furnishing and installing granular material, for 
Asphalt Concrete Composite, and for all equipment, labor, and 
incidentals necessary to complete work shall be incidental to the 
contract unit price per square yard for FAST TRACK CONCRETE FOR 
PCC PAVEMENT REPAIR and CONTINUOUSLY REINFORCED PCC 
PAVEMENT REPAIR, respectively. 

ASPHALT CONCRETE COMPOSITE

Asphalt Concrete Composite shall be furnished by the Contractor. 

Mineral aggregate for the Asphalt Concrete Composite shall conform to 
the requirements of the Standard Specifications for Class E, Type 1; 
Class G, Type1; Class Q Medium or High Volume Traffic Asphalt 
Concrete; Class Q2, Q3, or Q4 Hot Mixed Asphalt Concrete 
specifications.  

All other requirements in the Standard Specifications for Asphalt 
Concrete Composite shall apply. 

The asphalt binder used in the mixture shall be PG 58-28, 64-22, or 
64-28 Asphalt Binder. 

The Contractor shall provide a Job-Mix Formula to the Bituminous 
Engineer with supporting mix design data prior to production. 

ASPHALT CONCRETE COMPOSITE, (CONTINUED)

The asphalt binder content may be adjusted by the Engineer. 
Compaction of the Asphalt Concrete Composite shall be by equipment 
satisfactory to the Engineer. 

FAST TRACK CONCRETE

Fast Track concrete shall be used for all Continuously Reinforced 
Concrete Pavement Repair and Nonreinforced PCC Pavement Repair. 

The slump requirement prior to use of a set accelerator or super-
plasticizer will be limited to 2 inches maximum and after addition of all 
admixtures the maximum slump shall be 8 inches and the concrete 
shall contain 4.5 to 7.0 percent entrained air.  Coarse aggregate shall 
be crushed ledge rock, Size No. 1.  The Contractor is responsible for 
the mix design used.  The Contractor shall submit a mix design and 
supporting documentation for approval at least 2 weeks prior to use.  In 
lieu of submitting a mix design the contractor may use the following:

 LB./CU.YD. 
CEMENT (TYPE I, II, OR III) 784 
FINE AGGREGATE 1162 
COARSE AGGREGATE 1650 

The use of a set accelerator and super-plasticizer at the manufacturer’s 
recommended dosage will be required.  Both admixtures shall be added 
at the project site. 

The special mix shall be designed to produce a minimum compressive 
strength of 3800 psi in 10 to 12 hours of curing time. 

Fast Track Concrete shall be cured with white pigmented curing 
compound (AASHTO M 148 TYPE 2) applied as soon as practical at a 
rate of 125 square feet per gallon.  In addition, the concrete shall be 
immediately covered with suitable insulation blanket consisting of a 
layer of closed cell polystyrene foam protected by a least one layer of 
plastic.  The insulation blanket shall have an R value of at least 0.5, as 
rated by the manufacturer.  The insulation blanket shall be left in place, 
except for joint sawing operations, until the 3800 psi strength is 
attained. 

All concrete placed adjacent to gravel shoulders shall be formed to 
match the width of existing concrete pavement. 

CONTINUOUSLY REINFORCED PCC PAVEMENT REPAIR

The concrete repair area shall be removed, replaced, and opened to 
traffic within 24 hours. 

Reinforcing steel bars shall be placed in repair areas. 

Longitudinal steel bars shall be lap spliced a minimum of 20” with the 
preserved existing steel.  Pavement shall be poured flush in elevation 
with the adjacent concrete or asphalt pavement. 

All existing exposed reinforcing steel and concrete faces shall be 
cleaned by sandblasting and compressed air to remove dirt and debris 
prior to placement of new concrete.  All costs of cleaning the existing 
reinforcing steel shall be incidental to the contract unit price per square 
yard for CONTINUOUSLY REINFORCED PCC PAVEMENT REPAIR. 

The Contractor shall underpin the existing concrete in lieu of lapping 
reinforcing steel at locations where the condition of the surrounding 
concrete/steel prevents lap splicing, as determined by the Engineer.  
The cost for underpinning shall be incidental to the various bid items. 

CONTINUOUSLY REINFORCED PCC PAVEMENT REPAIR will be 
paid at the contract unit price per square yard.  This payment will be full 
compensation for all reinforcing steel, sawing and sealing joints, 
underpinning, for fast track concrete, and for equipment, labor, and 
incidentals necessary to satisfactorily complete the work. 

NONREINFORCED PCC PAVEMENT REPAIR

At these locations, the concrete in the repair area shall be removed and 
replaced and the work zone opened to traffic within 24 hours.  On two 
lane portions of Projects 014-171, 081-171 and 212-171 repair areas 
shall be controlled 24 hours a day with a flagger until they can be 
opened to traffic. 

A broom finish will be required.  A transverse metal tine finish will be 
required as specified by the Engineer.  Prior to opening to traffic, 
transverse and longitudinal joints shall be temporarily sealed with a 
backer rod of sufficient size approved by the Engineer.  The cost of the 
backer rod and its installation shall be incidental to the contract unit 
price per square yard for FAST TRACK CONCRETE FOR PCC 
PAVEMENT REPAIR.   This backer rod shall be removed during 
permanent joint sealing operations. 
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NONREINFORCED PCC PAVEMENT REPAIR, (CONTINUED)

All joints (longitudinal and transverse) through and around repair areas 
shall be sawed and sealed in accordance with the details shown in 
these plans.  All costs incurred in performing the aforementioned work 
including furnishing and placing Fast Track Concrete, sawing and 
sealing joints, labor, tools and equipment shall be incidental to the 
contract unit price per square yard for FAST TRACK CONCRETE FOR 
PCC PAVEMENT REPAIR. 

The contraction joint sawing shall be performed as soon as possible 
after placement of concrete to avoid random cracking.  Contraction 
joints shall be initially sawed to the plans detailed depth and to a width 
of 1/8 inch. 

The Contractor shall underpin the existing concrete in lieu of installing 
tie bars and dowel bars at locations where the condition of the 
surrounding concrete has deteriorated to the point when tie bar/dowel 
bar installation is not possible, as determined by the Engineer.  The 
cost for underpinning shall be incidental to the various bid items 

JOINT SEALANT

Low Modulus Silicone Sealant may be used in place of Hot Poured 
Elastic Joint Sealer on any Longitudinal or Transverse Joint. 

STEEL BAR INSTALLATION

The Contractor shall install the steel bars (1 1/4 inch epoxy coated plain 
round dowel bars and No. 5 and No. 9 epoxy coated deformed tie bars) 
into drilled holes in the existing concrete pavement.  An epoxy resin 
adhesive must be used to anchor the steel bar in the drilled hole. 

The steel bars shall be cut to the specified length by sawing and shall 
be free from burring or deformations.  Shearing will not be permitted. 

Epoxy resin adhesive shall be of the type intended for horizontal 
applications and shall conform to the requirements of ASTM C 881, 
Type IV, Grade 3 (equivalent to AASHTO M235, Type IV, Grade 3). 

The diameter of the drilled holes in the existing concrete pavement for 
the steel bars shall not be less than 1/8 inch nor more than 3/8 inch 
greater than the overall diameter of the steel bar.  Holes drilled into the 
existing concrete pavement shall be located at mid-depth of the slab 
and true and normal.  The drill used shall be a hydraulic percussive 
type and not a hand held.  The drilled holes shall be blown out with 
compressed air using a device that will reach to the back of the hole to 
ensure that all debris or loose material has been removed prior to 
epoxy injection.  

STEEL BAR INSTALLATION, (CONTINUED)

Mix the epoxy resin as recommended by the manufacturer and apply by 
an injection method approved by the Engineer.  If an epoxy pump is 
utilized, it shall be capable of metering the components at the 
manufacturer’s designated rate and be equipped with an automatic 
shut-off.  The pump shall shut off when any of the components are not 
being metered at the designated rate.  Fill the drilled holes from the 
back to the front 1/3 to 1/2 full of epoxy or as recommended by the 
manufacturer, prior to insertion of the steel bar.  Care shall be taken to 
prevent epoxy from running out of the horizontal hole prior to steel bar 
insertion.  Rotate the steel bar during installation to eliminate voids and 
ensure complete bonding of the bar.  Insertion of the bars by the 
dipping method will not be allowed. 

Steel bars shall not be placed closer than 6 inches to any longitudinal 
joint or pavement edge, not closer than 18 inches to any transverse 
joint, and not closer than 15 inches to any construction joint. 

Concrete shall be placed when the epoxy for anchoring the steel bars 
has hardened sufficiently to permit no movement of the steel bars as 
recommended by the manufacturer. 

All costs for the installation of steel bars, equipment, labor, and 
incidentals necessary to complete work shall be incidental to the 
contract unit price per each for INSERT STEEL BAR IN PCC 
PAVEMENT. 

WASTE DISPOSAL SITE

The Contractor will be required to furnish a site(s) for the disposal of 
construction/demolition debris generated by this project. 

Construction/demolition debris may not be disposed of within the State 
ROW. 

The waste disposal site(s) shall be managed and reclaimed in 
accordance with the following from the General Permit for Highway, 
Road, and Railway Construction/Demolition Debris Disposal Under the 
South Dakota Waste Management Program issued by the Department 
of Environment and Natural Resources. 

The waste disposal site(s) shall not be located in a wetland, within 200 
feet of surface water, or in an area that adversely affects wildlife, 
recreation, aesthetic value of an area, or any threatened or endangered 
species, as approved by the Engineer. 

WASTE DISPOSAL SITE, (CONTINUED)

If the waste disposal site(s) is located such that it is within view of any 
ROW, the following additional requirements shall apply: 

1. Construction/demolition debris consisting of concrete, asphalt 
concrete, or other similar materials shall be buried in a trench 
completely separate from wood debris. The final cover over the 
construction/demolition debris shall consist of a minimum of 1 foot 
of soil capable of supporting vegetation. Waste disposal sites 
provided outside of the State ROW shall be seeded in 
accordance with Natural Resources Conservation Service 
recommendations. The seeding recommendations may be 
obtained through the appropriate County NRCS Office. The 
Contractor shall control the access to waste disposal sites not 
within the State ROW through the use of fences, gates, and 
placement of a sign or signs at the entrance to the site stating “No 
Dumping Allowed”. 

2. Concrete and asphalt concrete debris may be stockpiled within 
view of the ROW for a period of time not to exceed the duration of 
the project. Prior to project completion, the waste shall be 
removed from view of the ROW or buried and the waste disposal 
site reclaimed as noted above.  

The above requirements will not apply to waste disposal sites that are 
covered by an individual solid waste permit as specified in SDCL 34A-6-
58, SDCL 34A-6-1.13, and ARSD 74:27:10:06. 

Failure to comply with the requirements stated above may result in civil 
penalties in accordance with South Dakota Solid Waste Law, SDCL 
34A-6-1.31. 

All costs associated with furnishing waste disposal site(s), disposing of 
waste, maintaining control of access (fence, gates, and signs), and 
reclamation of the waste disposal site(s) shall be incidental to the 
various contract items. 

All construction debris including, but not limited to, concrete generated 
from removal operations shall be disposed of at the Contractor’s waste 
disposal site prior to nightfall.    
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HISTORICAL PRESERVATION OFFICE CLEARANCES

To obtain State Historical Preservation Office (SHPO) clearance, a 
cultural resources survey may need to be conducted by a qualified 
archaeologist. In lieu of a cultural resources survey, the Contractor 
could request a records search from Jim Donohue, State 
Archaeological Research Center (SARC). Provide SARC with the 
following: a topographical map or aerial view on which the site is 
clearly outlined, site dimensions, project number, and PCN. If 
applicable, provide evidence that the site has been previously disturbed 
by farming, mining, or construction activities with a landowner 
statement that no artifacts have been found on the site. The Contractor 
shall arrange and pay for the cultural resource survey and/or records 
search. 

If any earth disturbing activities occur within the current geographical or 
historic boundaries of any South Dakota reservation, the Contractor 
shall obtain Tribal Historical Preservation Office (THPO) clearance. If 
no THPO exists, the required SHPO clearance shall suffice, with 
documentation of Tribal contact efforts provided to SHPO. 

To facilitate SHPO or THPO responses, the Contractor should submit a 
records search or cultural resources survey report to Tom Lehmkuhl, 
DOT Environmental Engineer, 700 East Broadway Avenue, Pierre, SD 
57501-2586 (605-773-3180). Allow 30 days from the date this 
information is submitted to the Environmental Engineer for 
SHPO/THPO approval. The Contractor is responsible for obtaining all 
required permits and clearances for staging areas, borrow sites, waste 
disposal sites, and all material processing sites. The Contractor shall 
provide the required permits and clearances to the Engineer at the 
preconstruction meeting.

CONCRETE SIDEWALK

The concrete sidewalk shall be constructed in accordance with Section 
651 of the Standard Specifications. The sidewalk details shown above 
are typical of this project.  Locations and description of sidewalk are as 
follows: 

Northeast corner of 14th Avenue and US 81 intersection in Watertown, 
place one 2.5 ft. x 5 ft. pad along back side of existing landing of curb 
ramp to allow accessibility to pedestrian crossing push button.  Match 
the existing sidewalk slope when possible. 

Southeast corner of US 212 and US 81 intersection in Watertown, 
place two 2.5 ft. x 5 ft. pads (each side of the existing curb ramp) to 
allow accessibility to pedestrian crossing push button.  Match the 
existing sidewalk slope when possible. 

Existing topsoil shall be salvaged, placed and reseeded.  This work 
shall be incidental to the contract unit price per sq.ft. for 4” Concrete 
Sidewalk. 

PREQUALIFICATION

Persuant to South Dakota Administrative Rules 70:07:02, Classification 
and Bidding Capacity Rating for Highway Contracts, and Section 2.1 of 
the SDDOT Standard Specifications For Roads and Bridges, all bidders 
on highway construction projects over $99,999.99 shall be prequalified. 
 Maintenance stockpile projects are excluded from this requirement. 

Bidders on projects let through the informal process (being let using a 
DOT 123 contract form) are excluded from having to submit a request 
for Plans and Bid Proposal form as required in Standard Specification 
Section 2.3, showing the bidders status at the time as to their ability to 
handle the work for which they are submitting a bid.  All other portions 
of Section 2.3 are to remain in effect. 
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PCCP Repair Areas

Dimensions Bars Dowel Bar MRM Dimensions SQYD Description Bars Dowel Bar
L (ft) W (ft) #5 #9 1 1/4" ( EACH ) L (ft) W (ft) #5 #9 1 1/4" ( EACH )

124.860 5 5 2.8 NB-DL 128.600 8 12 10.7 SB-DL
124.900 5 5 2.8 NB-DL 128.740 6 6 4.0 SB-DL
124.940 10 6 6.7 NB-PL 128.760 6 6 4.0 SB-DL
124.970 22 6 14.7 NB-PL 129.580 10 12 13.3 SB-DL
128.120 5 5 2.8 NB-DL 130.050 11 12 14.7 SB-DL
128.180 5 5 2.8 NB-DL 130.350 5 5 2.8 SB-DL
128.200 5 5 2.8 NB-DL 131.350 12 5 6.7 SB-DL
128.420 6 6 4.0 NB-DL 131.820 15 7 11.7 SB-PL
128.530 5 6 3.3 NB-DL 131.830 17 12 22.7 SB-PL
128.560 5 6 3.3 NB-DL 131.840 5 5 2.8 SB-DL
128.860 5 6 3.3 NB-DL 132.300 8 6 5.3 SB-DL
129.370 5 12 6.7 NB-DL 132.360 8 12 10.7 SB-DL
129.720 5 12 6.7 NB-DL 132.370 10 12 13.3 SB-PL
129.810 5 12 6.7 NB-DL 132.400 10 12 13.3 SB-DL
130.110 4 12 5.3 NB-DL 132.680 5 5 2.8 SB-PL
130.140 5 6 3.3 NB-DL 133.820 5 6 3.3 SB-DL
130.160 5 5 2.8 NB-DL 134.070 6 12 8.0 SB-DL
130.230 5 6 3.3 NB-DL Total 150.1 0 0 0 0
130.250 5 12 6.7 NB-DL

132.530 4 12 5.3 NB-DL 36
133.200 5 5 2.8 NB-DL
133.210 5 5 2.8 NB-DL
133.750 5 5 2.8 NB-DL MRM Dimensions SQYD Description Bars Dowel Bar
133.770 5 5 2.8 NB-DL L (ft) W (ft) #5 #9 1 1/4" ( EACH )
133.780 5 5 2.8 NB-DL
*133.848 5 18 10.0 NB Off-Ramp 133 2 3 18 *238.387 10.5 12 14.0 NB-DL 8 12 12
*133.852 7 7 5.4 NB On-Ramp 133 3 6 6 Total 14.0 8 12 12 0
*133.895 5 18 10.0 NB On-Ramp 133 32 16
*133.910 5 18 10.0 NB On-Ramp 133 32 16

*133.932 4 18 8.0 NB On-Ramp 133 32 16
133.900 5 12 6.7 NB-DL
133.910 7 6 4.7 NB-DL
133.913 8 12 10.7 NB-DL MRM Dimensions SQYD Description Bars Dowel Bar
133.980 5 12 6.7 NB-DL L (ft) W (ft) #5 #9 1 1/4" ( EACH )
133.990 7 12 9.3 NB-DL
134.020 5 5 2.8 NB-DL *225.520 6 7 4.7 SB-PL 3 14 7
134.025 5 5 2.8 NB-DL *246.761 7 7 5.4 SB-PL 6 7 7
134.040 5 12 6.7 NB-DL Total 10.1 9 21 7 7
134.080 10 12 13.3 NB-PL
134.150 5 5 2.8 NB-DL The above repairs are in a continuously reinforced concrete pavement section,

Total 220.0 5 105 36 72  unless otherwise indicated.
* Nonreinforced PCCP

The above repairs are in a continuously reinforced concrete pavement section,
 unless otherwise indicated. LEGEND: NB (North Bound), SB (South Bound)
* Nonreinforced PCCP DL (Driving Lane), PL (Passing Lane)

Note:  Number of steel bars is for information only.  Actual quantity to be determined on construction. 
Quantity of steel bars shall be paid for at the contract unit price per each for
INSERT STEEL BAR IN PCC PAVEMENT.

PCN i1TN

PCN i1TK PCN i1TL

029 N-172

029 S-172

PCN i1TM

029 N-171 029 S-171

MRM SQYD Description
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PCCP Repair Areas

MRM Dimensions SQYD Description Bars Dowel Bar MRM Dimensions SQYD Description Bars Dowel Bar
L (ft) W (ft) #5 #9 1 1/4" ( EACH ) L (ft) W (ft) #5 #9 1 1/4" ( EACH )

014 W-171 PCN i1TP 014 Westbound
421.730 12 6 8.0 WB-DL 4 12 412.960 4 4 1.8 TL 2 2
421.820 6 12 8.0 WB-PL 24 12 412.970 4 10 4.4 WB, DL 16 8
422.100 6 14 9.3 WB-PL 24 12 413.360 12 24 32.0 WB, DL & TL 12 24 24
422.110 6 12 8.0 WB-DL 2 24 12 413.400 14 24 37.3 WB, DL & TL 16 24 24
422.170 6 6 4.0 WB-DL 10 5 413.710 6 6 4.0 WB, PL 4 10 5
422.220 5 7 3.9 WB-DL 12 6 413.810 4 4 1.8 WB, PL 6 3
422.340 14 6 9.3 WB-DL 2 7 12 414.190 4 5 2.2 TL 8 4

Totals 50.5 8 101 0 71 Totals 83.5 34 88 50 20
014 E-171 PCN i1TR 014 Eastbound
422.310 6 6 4.0 EB-DL 10 5 413.050 4 5 2.2 EB, DL 4 10 5
422.340 5 24 13.3 EB-DL&PL 4 48 24 413.340 8 36 32.0 EB, DL, PL & TL 9 36 36
Totals 17.3 4 58 0 29 413.360 18 36 72.0 EB, DL, PL & TL 15 72 36

014-171 PCN i1TT 413.570 8 36 32.0 EB, DL, PL & TL 12 36 36
425.240 7 4 3.1 WB 4 3 3 413.610 6 36 24.0 EB, DL, PL & TL 6 36 36
428.540 9 6 6.0 WB 4 5 5 413.660 4 4 1.8 EB, DL 2 2 2
429.150 20 14 31.1 EB 5 24 413.690 4 5 2.2 EB, DL 2 8 4
429.150 20 14 31.1 WB 24 413.780 4 8 3.6 EB, PL & TL 6 6
429.460 4 5 2.2 EB 2 3 4 413.890 4 17 7.6 EB, PL & TL 2 15 15
430.290 4 4 1.8 EB 6 4 414.190 4 12 5.3 EB, PL & TL 12 12
434.260 25 28 77.8 EB & WB 2 24 24 Totals 182.7 52 233 110 78

Totals 153.1 17 41 56 32

LEGEND:  EB (East Bound), WB (West Bound)
NB (North Bound), SB (South Bound)

MRM Dimensions SQYD Description Bars Dowel Bar DL (Driving Lane), PL (Passing Lane), TL (Turning Lane)
L (ft) W (ft) #5 #9 1 1/4" ( EACH ) Note:  Number of steel bars is for information only.  Actual quantity to be determined on construction.

401.040 5 8 4.4 SB, PL 2 14 7 Quantity of steel bars shall be paid for at the contract unit price per each for
401.040 5 5 2.8 SB, DL 2 4 4 INSERT STEEL BAR IN PCC PAVEMENT.

Totals 7.2 4 18 0 11

014 E-171 Arlington
PCN i1TQ

014-171/Volga
PCN i1TS

014 W-171 & 014E-171/Brookings 6th St.& 014-171
PCN i1TP, i1TR & i1TT
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PCCP Repair Areas

MRM Dimensions SQYD Description Bars Dowel Bar MRM Dimensions SQYD Description Bars Dowel Bar
L (ft) W (ft) #5 #9 1 1/4" ( EACH ) L (ft) W (ft) #5 #9 1 1/4" ( EACH )

081-171 212-171
119.510 5 5 2.8 SB, PL 8 4 379.150 20 6 13.3 WB-DL 8 4 6
119.890 11 4 4.9 NB, DL 6 6 379.820 5 5 2.8 EB-DL 6 5
119.900 5 5 2.8 NB, DL 4 3 381.140 6 12 8.0 WB 6 16 12
135.050 14 14 21.8 NB 12 12 382.300 5 12 6.7 EB 3 11 12
135.050 14 14 21.8 SB 12 12 382.330 6 6 4.0 WB 8 3
157.150 10 12 13.3 NB-PL 8 8 12 382.940 5 5 2.8 EB 3 6 5
157.390 6 6 4.0 NB-PL 3 8 6 6 389.160 5 5 2.8 EB 3 6 5
157.640 12 15 20.0 NB-DL 10 8 12 391.270 5 5 2.8 EB 3 6 5
157.650 18 6 12.0 NB-DL 8 12 12 392.550 9 6 6.0 WB 4 10 6
158.060 6 10 6.7 NB-DL 3 11 10 393.840 5 5 2.8 EB 3 6 5
158.240 6 12 8.0 NB 6 16 394.400 5 5 2.8 EB 3 6 5
158.250 6 12 8.0 NB 6 16 12 Total 54.8 36 85 54 15
158.300 5 5 2.8 NB 2 6 5
157.120 6 6 4.0 SB-PL 3 8 6
157.120 6 6 4.0 SB-PL 3 12 6
157.130 6 12 8.0 SB-PL 6 16 12
157.440 6 6 4.0 SB-DL 3 8 6
157.670 6 12 8.0 SB-DL 6 8 12
158.080 6 6 4.0 SB-PL 3 8 6
158.090 6 6 4.0 SB-PL 3 12 6
158.130 12 12 16.0 SB 6 16 12
158.170 6 6 4.0 SB 3 8 6
158.290 8 15 13.3 SB 6 16
158.300 6 12 8.0 SB 6 16

Total 206.2 100 217 125 91

LEGEND:  EB (East Bound), WB (West Bound)
NB (North Bound), SB (South Bound)
DL (Driving Lane), PL (Passing Lane)

Note:  Number of steel bars is for information only.  Actual quantity to be determined on construction. 
Quantity of steel bars shall be paid for at the contract unit price per each for

 INSERT STEEL BAR IN CONCRETE PAVEMENT.

081-171 212-171
PCN i1TVPCN i1TU
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ITEMIZED LIST FOR TRAFFIC CONTROL

SIGN CODE SIGN SIZE DESCRIPTION NUMBER
REQUIRED

UNITS PER 
SIGN UNITS

G20-2A 36'' x 18'' END ROAD WORK 6 17 102
R1-2 48'' x 48'' YIELD 1 34 34
R4-7 24'' x 30'' KEEP RIGHT (SYMBOL) 1 18 18
W4-2 48'' x 48'' LEFT OR RIGHT LANE ENDS (SYMBOL) 4 34 136
W5-4 48'' x 48'' RAMP NARROWS 1 34 34
W13-1 24'' x 24'' ADVISORY SPEED PLATE 1 16 16
W20-1 48'' x 48'' ROAD WORK #### FT. OR AHEAD 12 34 408
W20-4 48'' x 48'' ONE LANE ROAD #### FT. OR AHEAD 4 34 136
W20-5 48'' x 48'' LT. OR RT. LANE CLOSED #### FT. OR AHEAD 4 34 136

W20-7a 48'' x 48'' FLAGGER 6 34 204
SPECIAL 36'' x 32'' EXIT (WITH ARROW) 1 24 24

W13-4 24'' x 24'' ON RAMP 1 16 16
***** ***** TYPE III BARRICADE - 8 FT. SINGLE SIDED 12 40 480

TOTAL UNITS 1744

If a sign is required on a project and not listed in the above inventory, the units per sign will be determined as follows:
Signs 36" x 36" will be measured at 27 units each and signs 48" x 48" will be measured at 34 units each, otherwise:
  If a sign measures less than 25" high and 25" wide the units per sign will be computed as sign size (sq ft) x 3.
  If a sign measures between 23H" and 37H" the units per sign will be computed as sign size (sq ft) x 1.2 +15.
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